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ADDENDUM NO. 1 
 

February 12, 2021 
 
To:  All Bidders 
 
Project: Operations, Maintenance, and Management of Wastewater 

Treatment Facilities 
 
Subject: RFPQ - Clarifications 
____________________________________________________________ 
 
THIS ADDENDUM IS ISSUED AS A PART OF THE CONTRACT DOCUMENTS FOR THIS PROJECT AND 
AMENDS ONLY THOSE ITEMS SPECIFICALLY DEFINED HEREIN.   THIS ADDENDUM MUST BE 
ATTACHED TO THE FRONT OF YOUR SET OF THE PROPOSAL. 

___________________________________________________________ 
 
In preparing the Proposals, Contractors shall take into consideration the following items.   
Information shown herein supersedes requirements issued under previous dates. 
 
Item No. 1:  The RFQP must include a Draft Contract. 
 
Item No. 2:  Only projects related to Plant Operations should be listed on 

the RFQP. 

Item No. 3:  Attached is a copy of the City’s procurement process. The POC 
must follow the City’s procurement process to purchase 
materials, chemicals, etc. 

 
Item No. 4:   Contact information for current Construction Inspector. 
     Paul Gunderson 
     Interstate Construction Administration Network, Inc.  
     Phone No. 918.409.9800  
     Email: info@casiok.com 
   
Item No. 5: Currently there is no existing Pre-treatment Program; the 

Plant Operations Contractor (POC) will create and implement 
the program. 

 
Item No. 6: The Telemetry System will be monitored and maintained by 

the POC 
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Item No. 7: Computers used to monitor SCADA and Plant Processes are 

provided by the City. Any personnel tablets, cell phones, or 
computers must be provided by the POC 

 
Item No. 8: All Lab Equipment and furniture will be provided by the POC. 
 
Item No. 9: Any landscaping will be maintained by the POC.  Future 

landscaping improvements will be performed at the City’s 
direction. 

  
Item No. 10:  Currently the average daily flow for the existing lagoons is: 

 1.0 MGD for the North and 

  0.6 MGD for the South Lagoon.  
 

The 20-year BWRF design capacity, upon construction 

completion will be 2.8 MGD 

As the City continues to grow, future plant expansions are 

anticipated that will increase the design capacity to 5.0 MGD 

The POC will be expected to operate the plant for the full range 

of flows between current conditions and BWRF design 

capacity.    

 
Item No. 11:   The City does not have a Landfill Contract Agreement 
 
Item No. 12:  Section 2.3 Collections 4th bullet “Perform daily inspections 

of telemetered and non-telemetered pump stations” is 
inconsistent with Page 12, 3rd paragraph, “Physical 
inspections of each station shall be performed a minimum of 
3 times per week” – Clarification: non-telemetered lift 
stations shall be inspected daily, telemetered lift stations 
shall be inspected at least 3 times a week. 

 
Item No. 13: Page 7, 5th paragraph indicates the contractor is to provide 

the annual chemical cost to be incorporated into the City 
Budget, while Page 21, Materials and Supplies calls out 
chemicals as a cost to the contractor – Clarification: The POC 
shall provide and pay for chemicals, however, inventory of  
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chemicals and costs need to be provided if used as basis to 
justify any adjustment to annual contract. 

 
Item No. 14 1.3.1 B last paragraph: “The City’s testing account to be used 

by contractor to pay for analytical cost as a pass-through, as 
approved by the City.” Clarification:  POC is responsible for 
any routine O&M and regulatory testing.  However, any 
testing related to factors outside the POC’s scope of work (i.e. 
plant upset due to Industrial waste) will be paid by the City.   

 
Item No. 15 Section 2.3 bullet 1 reads “Wet wells will be inspected and 

cleaned in accordance with the Bixby Wastewater Collection 
System Master Plan schedule, which shall be revised 
periodically based on system needs to maintain free-flowing 
conditions” – Clarification: There is no Master Plan 
Schedule. This paragraph should have included an 
explanation that the City and the POC will work together to 
develop Bixby Wastewater Collection System Master Plan 
schedule. 

 
 
 

 
 

 
 
 
 
 
 
 
 


